ORDER FOR SUPPLIES OR SERVICES RAGE DR PAGES

IMPORTANT: Mark all packages and papers with confract and/or order numbers. 1 ‘ 6
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

EP-W-08-06
09/03/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. ; 4

Region

0036 PR-R1-13-00371 &
5. ISSL!ING OFFICE (Address correspondence fo) b. STREET ADDRESS
Region 1 ) US Environmental Protection Agency

US Environmental Protection Agency
5 Post Office Square
Boston MA 02109-3912

5 Post Office Square

e CITY d. STATE | e. ZIP CODE
Boston MA  |02109-3912

7.T0: THOMAS F DALTON f. SHIP VIA

a. NAME OF CONTRACTOR

GUARDIAN ENVIRONMENTAL SERVICES COMPANY, INC. = TPE OF DROER

b. COMPANY NAME [Ja. PURCHASE b. DELIVERY

c. STREET ADDRESS
70 ALBE DRIVE

d. CITY e. STATE | f.ZIP CODE
NEWARK DE 197021322

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract,

Please fumish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Reconstruct Originating Office

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAM SMALL |:| ¢ DISADVANTAGED

@ f. SERVICE-DISABLED [:J a. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED ELIGIBLE UNDER THE WOSEB PROGRAM

[ ]d. WOMEN-OWNED

[ ] . eDWOSB

12. F.O.B. POINT

:‘a. HUBZone 3 4
Destination

13. PLACE OF 14, GOVERNMENT B/L NO. 15, DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE éDafe)
a INSPECTION b. ACCEPTANCE 10/31/201
Destination Destinaticon
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |[UNIT PRICE AMOUNT ACCEPTED
(@) (b) c) (d (e) i (g)
DUNS Number: 197020662
Note: Emergency Task Order. CO issued
verbal Task order on 08/22/2013
New Task Order: Turkey Brook Qil Site
Location:
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO g‘;LL
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME 525,000.00 4
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (orP.0.Box) RTP-Finance Center 170)
1 GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive n
¢ iy ) @ STATE | e ZIP CODE $25:000,00 4
Durham ) /’j NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) ’

23. NAME (Typed)

Maureen Bagocius
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

Working Copy

OPTIONAL FORM 347 (Rev. 22012)
Prescribed by GEAFAR 48 GFR 53.213(7)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
09/03/2013 |EP-W-08-062

ORDER NO.
0036

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT QUANTITY
ACCEPTED
(f) (g}

0001

20 McLennan Drive
Qakville, CT 06799
Litchfield County

The following EPA personnel are authorized
to provide technical direction only under
this Task Order. Any changes and/or
deviations to the terms and conditions of
this Task Order can only be authorized
through an SF30 executed by a warranted
Contracting Officer.

EPA OSC/TOPO: Mia Pasquerella 617-918-1120
EPA ATOPO: Ted Bazenas 617-9218-1230
EPA ATQPO: Tom Hatzopoulos 617-918-1284

Statement of Work entitled "Turkey Brook
0il Site” dated August 27, 2013 is
incorporated into this Task Order.

Incremental funding in the amount of
$25,000 is provided under this Task Order.
The Task Order Ceiling is $25,000.00 The
contractor shall not exceed the Task Order
Ceiling.
TOPO: Mia Pasquerella Max Expire Date:
10/31/2013
Admin Office:

Region 1

US Environmental Protection Agency

5 Post Office Square

Boston MA 02109-3912
Accounting Info:
13-HR-01RHXHR-303D91-2505-C001-1301HRC501-00
1 BFY: 13 Fund: HR Budget Org: OlRHXHR
Program (PRC): 303D91 Budget (BOC): 2505
Job #: Z1D7 Cost: C00l DCN - Line ID:
1301HRC501-001
Period of Performance: 08/22/2013 to
10/31/2013

PR-R1-13-00371 Turkey Brook 0il Site - 0Qil
Respeonse; Funding to Initiate ERRS
Emergency Task Order (GES TO #0036)

(OPA - NPFC CANAPS Project E13104, Ceiling
Continued ...

25,000.00

TOTAL CARRIED FORWARD TO 15T PAGE (ITEM 17(H))

$25,000.00

AUTHORIZED FOR LOCAL REFODUCTION
PREVIOUS EDITION NOT USABLE

Working

Copy

OPTIONAL FORM 348 (Rev. 412006}
Prescribed by GSA FAR (48 CFR) 52 213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO
SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
09/03/2013 |EP-W-08-062 0036
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (] (c) (d) (e) 14} (a)

Bpproved 8/22/2013)

The obligated amount of award: $25,000.00.

The total for this award is shown in box

d 7 R oy 11

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

Working Copy

OPTIONAL FORM 348 (Rev. 4:2006)
Prescribed by GSA FAR (48 CFR) 53.213(1)



Contract EP-W-08-062
Task Order No. 0036

II.

STATEMENT OF WORK
Turkey Brook Oil Site
Oakville, Connecticut

August 27, 2013

Applicable Documents:

A. Photographs (Provided electronically 8/22/2013)
B. Pollution Report dated August XX, 2013

Site Background

The Turkey Brook Oil Site is a property with an active commercial building located at 20
McLennan Drive, Oakville, Connecticut. The building contains an automotive parts
manufacturing business. The business is operating on the property as a tenant.

On August 31, 2012 a sheen was reported in Turkey Brook, in an area which is located
between two manufacturing facilities. To the east of Turkey Brook is Quality Automatics
and to the west is Rintec Corporation. The sheen was reported to the Connecticut
Department of Energy and Environmental Protection (CTDEEP). The CTDEEP sent a
responder to the scene to gather more information and investigate the potential source of
the spill. Upon arrival at the scene, the CTDEEP deployed absorbent boom to mitigate
further impact from the spill. The CTDEEP responder and the CTDEEP Site Assessment
and Support Unit performed a subsurface investigation to determine the source of the oil
released. They were able to confirm that the oil released was coming from oil floating on
top of the groundwater which was migrating from underneath the building occupied by
Quality Automatics at 20 McLennan Drive, making the operator of this facility the
Potentially Responsible Party (PRP). Following the subsurface investigation, CTDEEP
met with the owner of the business and toured the facility to observe operations. While
observing the operations at the facility, a 55 gallon drum was knocked over by an
employee. The employees promptly cleaned up the spill by sweeping the oil into a corner
of the building then proceeded to apply speedi-dry. The CTDEEP representative
expressed concern regarding their clean up procedures and investigated the area where
the oil and oily debris was stored. The CTDEEP representative noticed a gap between the
floor and the wall which would provide a pathway for the oil to migrate into the soil and
onto the groundwater. It was determined that this clean up procedure had been in place
for a length of time and that the amount of oil that had been released over time was
unknown. In addition to the questionable clean up procedures, the operations and oil
storage in the area appeared to be contributing to the problem via a cracked oil hose that
was leaking product onto the floor in this same area. The owner of Quality Automatics
assumed responsibility for the release and agreed to implement clean up and remediation
actions with CTDEEP providing agency oversight.

On October 9, 2012, the PRP contacted the CTDEEP, notifying them that they were
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IIL.

IV.

financial unable to continue clean up actions at the site. CTDEEP reported to the site,
noticed a visible sheen on the water, and called the National Response Center to report
the incident. CTDEEP assumed control of the response and proceeded with boom
deployment and associated clean up actions. Clean up actions consisted of continual
replacement of absorbent boom in three locations on Turkey Brook and the installation of
an oil recovery system. The oil recovery system includes two wells with an oil sensor and
a pump which pumps oil off of the surface of the groundwater when the sensor is
triggered. This system collected approximately 250 gallons of oil which is currently
being stored in a secure location on site in 55 gallon drums.

On July 25, 2013, CTDEEP requested assistance from the US EPA with the source
removal actions currently on going at the site. After obtaining signed access agreements
from the tenant and the property owner, US EPA and CTDEEP performed a site walk on
August 21, 2013. The EPA On Scene Coordinator (OSC) observed a sheen on the water
that was being contained by two layers of absorbent boom. The absorbent boom in two of
the three deployment areas was completely saturated and potentially contributing to the
current sheen. The water level of Turkey Brook was observed to be low, providing a
conduit for additional oil to be released from the banks of the brook. The CTDEEP and
EPA met with the tenant and property owner where they provided verbal confirmation to
have EPA assume responsibility of the clean up actions due to a lack of funds and
resources from both the PRP and the CTDEEP. On August 22, 2013, the OSC initiated an
emergency action to remediate the visible sheen on Turkey Brook and to prevent further
oil from migrating and contaminating areas downstream from the site. On August 23,
2013 the tenant and the property owner signed the Notice of Federal Assumption of
Responsibility (NOFAR) which allows EPA to conduct response activities as appropriate
to mitigate the actual release and the threat of further release at the site.

Contaminants
The contaminants present at the site are lubricating oil and waste oil.

General Requirements

The contractor shall:

A.

Acknowledge receipt of this delivery order in accordance with contract clause G.1,
Ordering - By Designated Ordering Officers, within ten days from task order issuance.

Provide a Response Manager capable of coordinating oil emergency response actions in a
safe and cost effective manner.

Provide an emergency action version of the site health and safety plan. Plan shall be
finalized in advance of site mobilization.

The Response Manager shall verbally communicate site activity status to the OSC

following the emergency response actions. If the OSC is not present at the site, the
Response Manager shall phone/leave a voice mail message at 617-312-4718 or provide
written documentation of site activity in an email prior to departing site.

Turkey Brook Oil Site Page 2 of 3
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Provide the Contractor Daily Cost Report as set forth in contract clause F.2, Reports of Work.
Apply appropriate wage rates in accordance with the Services Contract Act.

All deliverables, correspondence, completed forms, or any other report of work shall
contain the following minimum information: site name, date, author (including title),
recipient and a clear and complete description of the information being transmitted.
Contractor shall not charge against the Task Order for any work performed at off-site
locations, unless it is documented and approved in advance by the OSC through the daily
work report.

Removal Actions

The contractor shall provide the necessary personnel, equipment and materials to perform
the following tasks associated with this site:

. Mobilize appropriate personnel, equipment, expendables, utilities, and supplies.
. Remove oil contaminated absorbent boom from three locations on Turkey Brook.

. Replace oil contaminated absorbent boom with clean absorbent boom in the three

locations. Use the already established anchor points on the bank of Turkey Brook.

. Remove any visible oil sheen from Turkey Brook using appropriate absorbent material.

. Store any oil or oily debris collected in material appropriate containers on site in a secure

location. Containers will be marked appropriately for material identification and
disposal.

. Ensure that the drums containing oil that are currently being stored on site remain secure

and do not continue to pose a threat of release into Turkey Brook. Take appropriate steps
to secure the drums.

. Demobilize all equipment, supplies and personnel as resources are no longer needed at

the site.

End of the statement of work for the Turkey Brook Oil Site
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